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EXECUTIVE SUMMARY

The county bridge, PIK-CR72-00.54 (California Pike) is in need of replacement. The proposed project
involves the replacement of the existing antiquated single span steel beam bridge. The work includes the
removal of the existing structure and replacing it with a three-sided, pre-cast, concrete box culvert. Work
will alsoinclude the placement of rock channel protection to reduce erosion. The county bridgeis located
over a Tributary of Glade Run. The project area is in Beaver, Pike County, at approximately LAT:
38.9604051, LNG: -82.8442329.

The purpose of the survey was to determine the presence, amount, location and condition of friable and
non-friable asbestos-containing building materials. During the survey, all accessible areas of the bridge
were inspected for suspect ACBM. The bridge is constructed of asphalt, concrete and steel.

No suspect materials were observed or sampled.

No further investigation is warranted. In the event additional suspect ACBM is discovered after demolition
activities have begun, the contractor should contact a certified asbestos hazard evaluation specialist to
conduct bulk sampling of the suspect material and wait for analytical results prior to continuing
demolition activities. A Notification of Demolition form should be completed and submitted to the Ohio
Environmental Protection Agency at least ten working days prior to demolition activities. A Notification of
Demolition form has been partially completed for the structure, and is included in Appendix B.



1.0 INTRODUCTION

The county bridge, PIK-CR72-00.54 (California Pike) is in need of replacement. The proposed project
involves the replacement of the existing antiquated single span steel beam bridge. The work includes the
removal of the existing structure and replacing it with a three-sided, pre-cast, concrete box culvert. Work
willalso include the placement of rock channel protection to reduce erosion. The county bridge is located
over a Tributary of Glade Run. The project area is in Beaver, Pike County, at approximately LAT:
38.9604051, LNG: -82.8442329.

The purpose of the survey was to determine the presence, amou nt, location and condition of friable and
non-friable asbestos-containing building materials (ACBM). The inspection included all accessible areas of
the bridge. A site vicinity map and photographic log are presented in Appendix A.

1.1 Limitations of Survey

This Inspection/Sampling Report meets the requirements of Subpart M of the National Emissions Standard
for Hazardous Pollutants (NESHAP).

Please note that no asbestos survey can wholly eliminate uncertainty regarding the potential presence of
asbestos within a structure. TranSystems has attempted to reduce those uncertaintiesthrough the use of
standard sampling and analytical procedures. The findings of the report, based on those procedures, do
not guarantee that there is no other asbestos within the inspected structure.

This report has been prepared by TranSystems Corporation for the sole use of the Pike Cou nty Engineer.
Any use of this report or the information contained herein by persons or entities other than the Pike
County Engineer, will be at the sole risk and liability of such person or entity. TranSystems Corporation will
not be liable for any damages resulting from such third-party use.



2.0 SAMPLING AND ANALYSIS METHODOLOGY

2.1 Sampling Procedures

On March 22, 2023, TranSystems’ accredited Ohio Asbestos Hazard Evaluation Specialist, Jessica Deeds
(Certification #ES35919, expires 7/14/23 conducted an asbestos inspection for the bridge. The date of

construction is not known.

Materials visually determined to be suspect were sampled according to the sampling protocol. The
following is a summary of the materials noted:

Thermal System Insulation

No thermal system insulation materials were noted during the inspection.
Surfacing Materials

No surfacing materials were noted during the inspection.

Miscellaneous Materials

No miscellaneous materials were noted during the inspection.

2.2 Laboratory Analysis

No samples were collected or analyzed.



3.0 CONCLUSIONS AND RECOMMENDATIONS

No furtherinvestigation is warranted. In the event additional suspect ACBM is discovered after demolition
activities have begun, the contractor should contact a certified asbestos hazard evaluation specialist to
conduct bulk sampling of the suspect material and wait for analytical results prior to continuing
demolition activities. A Notification of Demolition form should be completed and submitted to the Ohio
Environmental Protection Agency at least ten working days prior to demolition activities. A Notification of
Demolition form has been partially completed for the structure, and is included in Appendix B.



4.0 SIGNATURES OF ENVIRONMENTAL PROFESSIONALS

This section presents the signature of the Asbestos Hazard Evaluation Specialist responsible for the
preparation of this asbestos survey.

Jessica Deeds

Asbestos Hazard Evaluation Specialist
Certification #£535919




Appendices



Appendix A:
Mapping, Photographic Log, Credentials
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Photo 1:

View of existing
structure
composed of
concrete and
steel.

Photo 2:

View of existing
structure,
composed of
concrete and

steel.
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California Pike Bridge Replacement PHOTO DOCUMENTATION
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Photographer: Date of Photograph: Project Number:
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Photo 3:

California Pike,
from the existing
structure, facing
west.

Photo 4:

California Pike,
from the existing
structure, facing
east.
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Appendix B:

Ohio EPA Notification of Demolition Form



ﬂ = Notification of Demolition and Renovation/Abatement
“hio

f Section 1: General Information

z S'Z?ei.';'.f’l‘;iﬂii’ Division of Air Pollution Control
Work on projects cannot begin until 10 working days after a COMPLETE original notification form, including payment, is
submitted to Ohio EPA. Instructions and a worksheet for fee calculation are available at epa.ohio.gov/asbestos. This form can
be completed, and payment made, at ebiz.epa.ohio.gov. Questions? asbestos@epa.ohio.gov or (614) 466-0061.

Ohio EPA Use Qnly i Notification #: i Postmarked: /i 7 | Received: / / i [T Hand-Delivered :
1) Notification Information (Check allthatapply) s
Original  |[] Revision # (count): [ installation |[] Emergency lD Annual ID Cancellation lProject County: Pike I
[[] NESHAP Residential Exemption

2) Owner, Asbestos Abatement Contractor, Billing and Fire Department Information Revised? [ ]
Owner

Name: Pike County Engineer Is this a company? [] Yes [] No
Address: 502 Pike Street Contact Person:  Denny Salisbury

City:  Waverly State:  Ohio Zip: 45690 -

Email:  pceo@pikecounty.oh.gov Phone: (740 ) 941 - 0700 Fax: ( ) -

:sbestos Abatement Contractor (if applicable) o

Name: TLicense #: AC Expiration Date: / /

Address: [Contact Person:

City: State: Zip: -

Email: Phone: ( ) - Fax: ( ) -

Billing Contact {Entity paying for original notification)

Is this contact associated with the D Owner, [:] Asbestos Abatement Contractor, or [_] Demolition Contractor (if not installation)?

Address: |Contact Person:

City: State: Zip: -

Email: Phone: ( ) - Fax: ( )

Fire Department (if applicable)

Name:

Address: Contact Person:

City: State: Zip: -

Email: Phone: ( ) - Fax: ( ) -

3) Ohio Asbestos Hazard Evaluation Specialist and Evaluation Procedure Revised? [ ]
Evaluation Specialist: Jessica Deeds Certification #: ES 35919 IExpiration Date: 7 /14 /2023

Procedure, including analytical methods, employed to detect the presence of and to estimate the quantity of regulated asbestos-containing material (RACM) and
Category | and Category Il non-friable asbestos-containing material: [J pem [ Point Count [J tTem [ other Method (Explain Below):

4) Procedures to be followed should unexpected RACM be discovered (check all that apply) Revised? [ ]
Stop work and keep wet [ Evacuate area [J pemarcate area [X] Contact licensed abatement contractor

[J contact district office/local air authority

[] other (Explain):
5) Planned Demolition (check all that apply) Revised? []

Describe demolition work to be performed and method(s) to be employed, including demolition techniques to be used:
[ implosion [ Fire Training [] Wet Methods [ ] Manual Demolition [ Mechanical Demolition  [] Other (Explain):

Description of affected facility components (include attachment if necessary):
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Notification of Demolition and Renovation/Abatement

Mail completed form and payment to: Section 1: General Information
Ohio EPA, DAPC — Asbestos Copti d
P.0. Box 1049, Columbus, OH 43216-1049 ontinue

6) Asbestos Description and Engineering Controls (if asbestos is being abated) Revised? [ ]

For the material listed in each project, describe the type(s) of ACM to be abated, engineering controls and work practices to be used to minimize emissions and
ensure proper waste handling:

Type of ACM to be abated:  |[] Surfacing [ Mechanical [ other
Engineering Controls: [ wet Methods [J Glove Bag [ nee O arp [ other:
Work Practices: [J Intact Removal [ manual [J Mechanical |[] Other:
7) Asbestos Waste Transporter (if applicable) Revised? [ ]
Transporter #1 Name:
Address: |Contact Person:
City: State: Zip: -
Email: Phone: ( ) - Fax: ( ) -
Transporter #2 Name (if applicable):
Address: Contact Person:
City: State: Zip: -
Email: Phone: ( ) - Fax: ( ) -
8) Asbestos Waste Disposal Site (if applicable) Revised? []
Name:
Address: Contact Person:
City: State: Zip: 4
Email: Phone: ( ) - Fax: ( ) -
9) Emergency Demolition (complete if you checked “Emergency” above and “Demolition” for any project) Revised? [ ]
A copy of the issued order, including the following information, must be attached to this notification.
Government Official Issuing Order: Title:
Agency: Authority of Order (Citation of Code):
Date of Order: / / Demolition Date: / /
10) Emergency Renovation/Abatement (complete if you checked “Emergency” above and “Renovation/Abatement” for any project) Revised? [ ]
Date of Emergency: / / Time of Emergency: Oam. O p.m.
Description of Sudden, Unexpected Event:
Explanation of how the event caused unsafe conditions or equipment damage:
Revised? []

11) Attestation
In accordance with Ohio Administrative Code rule 3745-20-03(A)(4)(p), | certify that at least one person trained as required by paragraph (B) of rule 3745-20-04 of
the Administrative Code will supervise the stripping and removal described by this notification. | acknowledge that the submission of false or misleading statements
is prohibited by law and | certify that facts contained in this notification are true, accurate, and complete.

Date:
/!

Signature:

Name: Title:

Organization:
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; h i o Notification of Demolition and Renovation/Abatement

» Section 2: Project Address Specific Information
! oio Environmental Division of Air Pollution Control
Protection Agency
Please complete Section 2 for the address included with this notification. If the project is an “Installation” per OAC 3745-20,
complete a separate Section 2 page for each address associated with this notification.

QOhio EPA Use Qnly  ‘Project D #: ]

A.  Facility Description Revised? []
Building Name (if applicable): PIK-CR72-00.54 - California Pike lSite Location (specific): Mile Marker 00.54 on California Pike
Address:  38.9604051, -82.8442329 Near 503 California Pike
City: Beaver ]State: OH Zip: 45613 -
Building Size (square feet): No. of Floors: lAge:
Present Use: Miscellaneous (Bridge) Prior Use:  Miscellaneous (Bridge)
B.  Type of Operation (check all that apply) Revised? []
[x] Demolition ,I:I Renovation/Abatement — Type: [[]Removal []Repair [ Encapsulation [] Enclosure —]
C.  Asbestos Present (check one) Revised? []
[ ves IE No I[:] No, previously abated Year Abated: w
D.  Approximate Amount of Asbestos-Containing Materials (complete table below and Section 1 #6 if asbestos is present) Revised? []
Material to be Removed Material NOT to be Removed
Non-friable Asbestos-Containing Material Non-friable Asbestos-Containing Material
RACM Category | Category Il Category | Category Il

Pipes (linear feet)

Surface area on other facility
components (ft?)

Volume if length or area cannot

be measured (ft3) Tl / - 5 . i il J i
E.  Asbestos Abatement Schedule and Abatement Specialist (original notification is required 10 working days prior to the start of work) Revised? []
Setup Date: / / Abatement Date: / / Complete Date: / /
(Shift 1) Time Monday Tuesday Wednesday Thursday Friday Saturday Sunday
start/end on site
Abatement Specialist Name: ICertification #: AS ]Expiration Date: /[ /
(Shift 2) Time Monday Tuesday Wednesday Thursday Friday Saturday Sunday

start/end on site

Abatement Specialist Name: ‘Certiﬁcation #: AS ,Expiration Date: / /

F.  Demolition Contractor (if applicable) Revised? []
Name:
Address: IContact Person:
City: State: Zip: -
Email: Phone: ( ) - Fax: ( ) -
G. Demolition Schedule (original notification is required 10 working days prior to the start of work) Revised? [ ]
Start Date: / / Complete Date: / / —I
H. Project Hold Revised? []
Asbestos Abatement Asbestos Abatement
Offsite/On Hold as of Date: / / On Site/Off Hold, Work Resume Date: / /
Demolition Demolition
Offsite/On Hold as of Date:  / / On Site/Off Hold, Work Resume Date:  /  /
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